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Executive Summary 

 

The Department of General Services (“Department” or “DGS”) is issuing this Request for 

Proposals to engage a construction manager to engage one or more contractors to serve as the 

construction managers (each, a “Construction Manager”) for two short term family housing 

facilities (the “Project”). A description for each facility is listed below:   

 

 Ward 7 Thirty Five (35) Unit Facility: The Department has engaged Cunningham Quill 

Architects (“Cunningham Quill”) to develop a design for a new short term family 

housing facility, which will be approximately 34,700 square feet and accommodate thirty 

five family units, located at 5004 D Street SE, Washington, DC. The Project shall attain a 

minimum of LEED for Homes Gold certification. 

 

 Ward 8 Fifty (50) Unit Facility: The Department has engaged Sorg & Associates P.C. 

(“Sorg”) to develop a design for a new short term family housing facility, which will be 

approximately 38,000 square feet and accommodate fifty family units located at 4200 6
th

 

Street SE, Washington DC. The Project shall attain a minimum of LEED for Homes Gold 

certification.  

 

In both facilities, each unit will contain a sleeping area for a family, of approximately 300 – 450 

Square feet with 3 to 5 beds and storage compartments for their clothing. The facility should 

include family style bathroom accommodations along with purposefully located private 

bathrooms with tubs or showers. A central dining area with a storage/warming kitchen scaled to 

serve a population of 160+/- in shifts is a core component of the program. There will be 

community spaces for the families including computer/homework areas. The Case Management 

program space includes office area for 5-8 staff and a conference room area. Each facility will 

contain an elevator and the Ward 8 facility will have limited parking for staff. Attachment A 

includes preliminary drawings for each location.  The Project must be substantially complete no 

later than July 20, 2018.  

 

A.1. Project Delivery Method 

 

The Department intends to implement the Project through a construction management at risk 

approach.  In general, it is contemplated that the Construction Manager’s scope of work will be 

divided into two phases: (i) the Preconstruction Phase; and (ii) the Construction Phase.   

 

During the Preconstruction Phase, the selected Construction Manager will be required to work 

with the Architect to advance the design in a collaborative manner consistent with the 

Department’s schedule, budget, programmatic and other requirements for the Project. The 

Construction Manager will be required to actively participate in the design process by providing 

cost estimating, scheduling and perform constructability reviews as the design progresses, and 

identifying long-lead purchase items.  The Department envisions that the Architect will be 

preparing the design development documents for the Project at the time the Construction 

Manager is engaged.  The Construction Manager will be required to work with the Architect in 

the completion of the design development documents and the construction documents.   

 



It is anticipated that the GMP for the Project will be based on a permit set of construction 

documents (the “Bid Set”).  The Department expects that the Bid Set will include comments and 

revisions made by regulatory authorities, and will be completed by the end of [11/11/16]. The 

Bid Set will then serve as the basis for the Construction Manager’s Guaranteed Maximum Price 

(“GMP”) for the Project. The Construction Manager will be required to obtain quotes from trade 

subcontractors to serve as the basis for the GMP.  The process by which the GMP will be formed 

is more fully described in the Form of Contract Attachment (N).  It is contemplated that the GMP 

will be finalized by [12/16/16].  Assuming a GMP is agreed upon; the Construction Phase will 

commence execution of a contract memorializing the GMP and scope.  Concurrent with the 

execution of the GMP Contract, the Department will assign to the Construction Manager its 

agreement with the Architect.   

 

During the Construction Phase, the Construction Manager will be required to complete the 

design and to implement the approved drawings, providing all labor, materials, supervision and 

other services as may be necessary to accomplish these tasks; managing the construction process 

and coordinating the efforts of the Architect and builder through the process. 

 

A.2 Form of Contract 

 

.  Offerors should carefully review the Form of Contract when submitting their proposal. To the 

extent there are any inconsistencies between this RFP and the Form of Contract, the Form of 

Contract shall prevail. Offerors are further advised that they are required to submit their proposal 

premised upon entering into a contract that is substantially similar to the Form of Contract and 

that any proposed changes to the Form of Contract must be clearly identified and described in 

their proposal. A proposal that fails to specifically identify and describe the requested 

changes shall be deemed non-responsive. 
 

A.3 Construction Manager Fees 

 

As will be more fully described in the Form of Contract, this will be a cost plus a fixed fee with 

Guaranteed Maximum Price type contract. Offerors will be required to submit with their 

proposal the following: (i) a Preconstruction Fee; (ii) a Construction Management Fee; and (iii) a 

General Conditions Budget. Offerors will be required to submit with their proposal an Offer 

Letter in substantially the form of Attachment B on the Offeror’s letterhead that provides each 

of these pricing components.   

 

Preconstruction Fee – The Preconstruction Fee shall be a fixed fee and should cover all the 

Offerors costs associated with Preconstruction Phase, including, but not limited to design 

reviews, trade bidding and the development of a GMP for the Project. The costs of early release 

work should not be included in the Preconstruction Fee.       

 

General Conditions Budget – The Cost of General Conditions, as defined in the Form of 

Contract, will be reimbursable at the Offeror’s cost, without mark of any kind, as a Cost of the 

Work subject to a cap equal to the General Conditions Budget bid by the Offeror.  The General 

Conditions Budget is a line item guarantee for the Cost of General Conditions.   

 



Construction Management Fee – The Construction Management Fee shall be a fixed fee and 

should cover all of the Offeror’s costs that are not reimbursable as a Cost of the Work, including 

the Offeror’s overhead and profit.  Insurance and bonds will be reimbursable at cost and without 

mark-up and should not be included in the Construction Management Fee.  

 

It is the Department’s intent to engage the Construction Manager to advance the design from 

Notice to Proceed through the end of [7/20/18]. The Construction Manager shall not be entitled 

to any additional fees unless the Department makes additions to the scope provided for in the 

GMP Contract which causes the GMP to increase by more than ten percent (10%).  Similarly, the 

Construction Manager shall not be entitled to an increase to the General Conditions Budget 

unless the Department makes additions to the scope provided for in the GMP Contract which 

will require the Construction Manager’s services to extend beyond [9/14/2018].  Please note, 

however, that punch list and close out activities may extend beyond the Substantial Completion 

Date and that such activities will not entitle the Construction Manager to additional fees or 

general conditions.   

 

A.4 Incentive for On-time & On-Budget Completion  

 

In the event the Project is both (i) substantially complete no later than July 20, 2018; and (ii) 

delivered for an amount that does not exceed the GMP, the Construction Manager will be 

entitled to an incentive fee in the amount of Ten Percent (10%) of the Construction Management 

Fee bid. If both of these goals (i.e. if the Project is late or over budget) are not, for any reason, 

met, the Construction Management Fee will be reduced by Ten Percent (10%).  In the event the 

Construction Manager is able to achieve beneficial occupancy of the Project by December 1, 

2017, the Construction Manager will be entitled to an incentive fee in the amount of $150,000. 

The Form of Contract will provide more details on these provisions.  In determining whether 

these goals have been met, the decision will be made irrespective of fault and regardless of 

whether the cause for failing to achieve these goals was within the Construction Manager’s 

control.  

 

A.5 Economic Inclusion 

 

The Department requires that Local, Small and Disadvantaged Business Enterprises (“LSDBEs”) 

participate in this project to the greatest extent possible. Thirty-Five Percent (35%) of the 

Contract Work must be awarded to entities that are certified as Small Business Enterprises by the 

District of Columbia Department of Small and Local Business Development as outlined in 

Section C. 

 

The Department will also require that the selected Contractor and all of its sub-consultants, 

subcontractors, and suppliers, enter into a First Source Employment Agreement with the 

Department of Employment Services.  

 

Please see Section C of this RFP for additional information regarding the Economic Inclusion 

requirements. 



A.6 Selection Criteria 

 

Proposals will be evaluated in accordance with Part D of this RFP.  The following evaluation 

criteria will be used: 

 

 Experience & References (20 points) 

 Key Personnel (20 points) 

 Price (20 points)  

 Project Management Plan & Schedule (40 points) 

 CBE Preference (up to 12 points) 

 

A.7 Procurement Schedule 

 

The schedule for this procurement is as follows: 

 

 Issue RFP      October 3, 2016 

 Pre-proposal Conference    October 6, 2016 

 Site Visit      October 11, 2016  

Ward 7 (Time TBD) 

Ward 8 (Time TBD) 

 Last Day for Questions/Clarifications  October 14, 2016 

 Proposals Due     October 25, 2016 

 

A.8 Project Schedule 

 

 Preconstruction services letter contract  - October 31, 2016 

 Permit Set       - mid-November 2016 

 GMP      - mid-December  2016 

 Council Approval of Contract    - on or about [mid-January 2017 

 Substantial Completion    - July 20, 2018 

 

A.9 Attachments 

 

Attachment A   - Drawings & Specifications  

Attachment B    - Form of Offer Letter 

Attachment C   - Past Performance Evaluation Form 

Attachment D   - Tax Affidavit 

Attachment E    - Davis-Bacon Wage Rates 

Attachment F    - Bid Bond Form 

Attachment G   - Standard Contract Provisions (Construction) 

Attachment H   - Bidder-Offeror Certification Form 

Attachment I    - Subcontracting Plan Form 

Attachment J    - 2016 Living Wage Act Notice and Fact Sheet 

Attachment K   - First Source Employment Agreement 

Attachment L    - Bid Guarantee Certification 

Attachment M   - Form of Contract 



SECTION B  SCOPE OF WORK 

 

B.1 Scope of Work 

 

The Construction Manager will be required to work with the Architect to advance the design for 

the new short term housing facilities and to construct the approved designs, as required by the 

GMP Amendment no later than July 20, 2018.  Without limiting the generality of the foregoing, 

the Construction Manager shall be required to provide all of the management, personnel, design 

services, hazardous material abatement, supervision, labor, materials and other services 

necessary to complete the Project.  In general, the Construction Manager’s scope of work will be 

divided into two phases, (i) the Preconstruction Phase; and (ii) the Construction Phase. 

 

B.2 Preconstruction Phase 

 

The Preconstruction Phase will run from issuance of the notice to proceed through the execution  

of the GMP Amendment.  During this phase, the Construction Manager will be required to work 

with the Architect to: (i) advance the design for the Project in consultation with the Department 

and its Program Manager; (ii) obtain bids from trade subcontractors to perform the work 

described in the Permit Set and provide bid tabulations to the Department; (iii) engage in any 

value engineering and scoping exercises necessary to return the cost of the work to the Project 

Budget; (iv) engage in preconstruction activities, including scheduling, cost estimating, and 

identifying any long-lead items; (v) develop a GMP proposal for the Project; and (vi) enter into a 

GMP for the Project.    

 

B.2.1 Design Services 

 

During the Preconstruction Phase, the Architect will develop a Permit Set of design documents 

for the Project.  The Construction Manager shall have at least one “over the shoulder” review 

session for each major trade package with the Architect. These “over the shoulder” review 

sessions shall be scheduled at appropriate times for such review.   

 

B.2.2 Trade Bidding Process 

 

No later than September 2, 2016, the Construction Manager shall provide to the Department a 

written submission on the proposed bidding procedures.  Such procedures shall include: (i) a list 

of proposed trade packages; (ii) a list of trade subcontractors that will be invited to bid on each 

such package; and (iii) a narrative description of the process. In addition to the information 

normally required in such bids, the Construction Manager shall also require subcontractors to 

provide an estimate of the percentage of labor hours performed in completing the subcontracted 

work which will be performed by District residents.  

 



B.2.3 Bidding 

 

The Construction Manager shall issue the approved Permit Set of design development documents 

for bidding.  To ensure appropriate pricing, at least three (3) bids will be required for each trade 

package that has an estimated value of more than $100,000.  The Construction Manager shall 

provide to the Department a bid tabulation, including the LSDBE participation estimates, of the 

trade bids obtained.  Such bid tabulation should identify specifically any leveling of the trade 

bids.   

 

B.2.4 Value Engineering & Scope Assessment 

 

Based on the trade bids, the Construction Manager shall prepare a written report of suggested 

value engineering strategies necessary to reconcile the costs of constructing the Project with the 

Department’s Project Budget. The Construction Manager shall meet with the Department’s 

representatives to discuss any value engineering and changes in scope required to bring the 

project costs within the Project Budget.      

 

B.2.5 GMP Formation   

 

Based on any value engineering, scope modifications and approved changes in the Project 

Budget, the Construction Manager shall prepare and submit to the Department a GMP proposal. 

The Department’s GMP proposal shall represent Construction Manager’s offer to Fully 

Complete the Project. The GMP proposal shall include:  (i) a line item construction budget; (ii) a 

detailed CPM schedule; (iii) a listing of the drawings upon which the GMP is based; (iv) an 

LSDBE utilization plan; and (v) a workforce utilization plan.  In the event that the Department 

and the Construction Manager are unable to agree upon a GMP or schedule for the Project, the 

Department shall have the right to terminate the contract and assume any trade subcontracts held 

by the Construction Manager. In such an event, the Construction Manager shall only be entitled 

to Fifty Percent (50%) of the Preconstruction Fee.     

 

B.2.6 Additional Preconstruction Services.  In addition to those items enumerated above, the 

Construction Manager shall provide such preconstruction services as are necessary to properly 

advance the Project. These services shall include, but are not necessarily limited to, scheduling; 

estimating, conducting constructability reviews, preparing shop-drawings, and the ordering of 

long-lead materials.   

 

B.2.7 Deliverables.  The following deliverables are required during the Preconstruction Phase.  

In the event that the Construction Manager fails to provide any deliverable listed below, the 

Construction Manager shall forfeit the Preconstruction Fee. 

 

a. Preliminary Construction Schedule 

b. Cost Estimate of Design Development Documents  

c. Report of Suggested Value Engineering Strategies 

d. Schedule of long lead items and recommendations for purchase 

e. List of subcontractors from which the Construction Manager intends to solicit 

bids and bid procedures 



f. Trade bid tabulations, including all subcontractor proposals, scope assessments 

and identifying required leveling. 

g. GMP proposal 

 

B.3 Construction Phase 

 

During the Construction Phase, the Construction Manager shall be required to cause the 

construction to be completed in a manner consistent with the design documents approved by the 

Department.  The Construction Manager shall provide all labor, materials, supervision and 

equipment necessary to fully construct the Project in accordance with the approved drawings and 

specifications no later than the Substantial Completion Date. 

 

B.3.1 Management Services 

 

In order to properly manage the Project, the Construction Manager shall be required to undertake 

the following tasks: 

 

 Participate and assist in Project/Planning meetings, during all phases and provide a 

Project Manager for the entire duration of the Project. 

 Provide and maintain a fully equipped office on-site to perform all required 

Construction Manager duties. 

 Maintain full-time, on-site construction supervision and provide daily inspections, 

quality control, monitoring, coordination of various trades, record drawings, and daily 

work log. 

 Conduct weekly progress meetings following a contractor generated agenda with the 

Program Manager and all trades. 

 Provide general safety and signage and posting for the project and see that each 

subcontractor prepares and submits adequate safety program and monitoring 

throughout the project. 

 Provide biweekly written reports that include (i) an updated schedule analysis, 

including a two week schedule look ahead, (ii) an updated cost report, (iii) a review 

of cash flow, and (iv) a risk log. 

 Manage the change order process with the trade subcontractors to verify validity, 

purpose, and cost. 

 Prepare payment requests, verify accuracy and forward for approval and payment. 

 Assemble close-out documents required. 

 Provide assistance to DHS and DGS through any applicable warranty periods. 

 

B.3.2 Mobilization 

 

The Construction Manager will be required to undertake the tasks described below.   

 

B.3.2.1 Take control of the site and install the necessary construction fences and other devices to 

properly secure the site.     

 



B.3.2.2 Abate hazardous materials, if necessary, in accordance with EPA and all jurisdictional 

agencies. 

 

B.3.2.3 The Construction Manager shall be responsible for all interior and exterior demolition 

necessary to complete the Project. 

 

B.3.2.4 The Construction Manager shall be responsible for salvaging and storing all items as 

identified by the Department. 

 

B.3.2.5 The Construction Manager shall be responsible for paying all permits and fees associated 

with the Project, other than the building permit fees.  

 

B.3.2.6 The Construction Manager shall be responsible for all performance and payment bonds 

and general liability insurance.  

 

B.3.2.7 The Construction Manager shall be responsible for removing the balance of construction 

debris off site in accordance with all applicable rules and regulations of those jurisdictions 

having authority.  

  

B.3.3 Trade Work; Subcontracts 

 

It is contemplated that all or nearly all of the work will be performed by trade subcontractors 

under written subcontracts to the Construction Manager.  The Construction Manager will not be 

permitted to self-perform work unless authorized pursuant to the form of contract.   

 

B.3.4 Site Safety and Clean-up 

 

B.3.4.1 The Construction Manager will be required to provide a safe and efficient site.  

Controlled access shall be required. 

 

B.3.4.2The Construction Manager shall be required to provide wheel washing stations on site so 

as to prevent the accumulation of dirt and other refuse on the streets surrounding the project site. 

 

B.3.4.3 The Construction Manager shall be responsible for site security. 

 

B.3.4.4 The Construction Manager shall be responsible for the cost of all utility fees during the 

construction of the Project, including, but not limited to, the cost of temporary power used and 

the cost of installing such temporary wiring as may be required to bring power to the site; Pepco 

design fees; and all DC Water fees, including usage.  The Construction Manager shall also be 

responsible for the cost of all temporary construction necessary on the site. 

 

B.3.5 Close-out & FF&E 

 

B.3.5.1 The Construction Manager shall be responsible for purchasing and providing FF&E.  A 

detailed list of FF&E requirements will be developed during the Preconstruction Phase.  

 



B.3.5.2 The Construction Manager shall be required to prepare and submit at close-out a 

complete set of product manuals, warranties, etc.  The Construction Manager shall also provide 

the Department with a complete set of its Project files, including, but not limited to, shop 

drawings, O&M Manual etc. at close out so as to assist the Department in operating the building. 

The Construction Manager shall be required to provide recorded training, As-Builts, and Attic 

Stock as part of the Project close-out. 

 

B.3.5.3 The Construction Manager will be required to provide cleaning services prior to move-in, 

including, but not limited to, the obligation to deliver a broom clean building at the end of 

construction.  

 

B.4 Move in Period 

 

The work will need to be Substantially Complete no later than July 20, 2018.  Punchlist and 

other non-disruptive work may continue after that date provided it is completed prior to TBD. 

The Construction Manager will be required to coordinate such work with DGS and DHS 

personnel.  It is contemplated that the Construction Manager will be required to provide an on-

site crew of laborers to assist in moving furniture and other small jobs as requested by the 

Department. 

 

B.5 Key Personnel 

 

In its proposal, each Offeror will be required to identify its key personnel. Key personnel shall 

include, at a minimum, the following individuals: (i) the Project Executive; (ii) the Field 

Superintendent; (iii) the Project Manager who will supervise the interior design and work; (iv) 

the Project manager who will supervise the MEP and structural work; and (v) the Project 

Scheduler, proficient in P6 who will maintain the project schedule. The Construction Manager 

will not be permitted to reassign any of the key personnel unless the Department approves the 

proposed reassignment and the proposed replacement.  Please provide a table that identifies the 

specific staff that will be assigned to this Project, the time periods during which the individual 

will work on the Project, his or her level of effort (i.e. the percentage of time devoted to this 

project).   

 

B.6 Licensing, Accreditation and Registration 
 

The Construction Manager and all of its subcontractors and subconsultants (regardless of tier) 

shall comply with all applicable District of Columbia, state, and federal licensing, accreditation, 

and registration requirements and standards necessary for the performance of the contract. 

Without limiting the generality of the foregoing, all drawings shall be signed and sealed by a 

professional architect or engineer licensed in the District of Columbia. 

 



B.7 Conformance with Laws 
 

It shall be the responsibility of the Construction Manager to perform under the contract in 

conformance with the Department’s Procurement Regulations and all statutes, laws, codes, 

ordinances, regulations, rules, requirements, orders, and policies of governmental bodies.   

 

B.8 Davis-Bacon Act 
 

The Davis-Bacon Act is applicable to this Project. As such, the Construction Manager and its 

trade subcontractors shall comply with the wage and reporting requirements imposed by that Act.   

 

B.9 Apprenticeship Act 

 

The Apprenticeship Act shall apply to this contract and the Construction Manager and all of its 

trade subcontractors shall be required to comply with that act. 

 

B.10 Time if of the Essence 
 

Time is of the essence with respect to the contract. The Project must be Substantially Complete 

by July 20, 2018. As such, the Construction Manager must dedicate such personnel and other 

resources as are necessary to ensure that the Project is completed on-time and in a diligent, 

skilled, and professional manner. 



SECTION C  ECONOMIC INCLUSION 

 

C.1 Preference for Small, Local, and Disadvantaged Business Enterprises 
 

General:  Under the provisions of the Small, Local, and Disadvantaged Business Enterprise 

Development and Assistance Act of 2005, D.C. Law 16-33 (codified at D.C. Code § 2-218.01 et 

seq.), preferences shall be given to Offerors that are certified by the Department of Small and 

Local Business Development as being a small business enterprise, having resident business 

ownership, having a longtime resident business, being a local business enterprise, being a 

disadvantaged business enterprise, being a local business enterprise with its principal office 

located in an enterprise zone, being a veteran-owned business enterprise, or being a local 

manufacturing business enterprise.  In accordance with these laws, the following preferences 

shall be awarded in evaluating an Offeror’s proposal:  

 

 Three (3) preference points shall be awarded if the Offeror is certified as having a small 

business enterprise. 

 Five (5) preference points shall be awarded if the Offeror is certified as having a resident 

business ownership. 

 Five (5) points shall be awarded if the Offeror is certified as having a longtime resident 

business. 

 Two (2) preference points shall be awarded if the Offeror is certified as a local business 

enterprise. 

 Two (2) preference points shall be awarded if the Offeror is certified as being a local 

business enterprise with its principal office located in an enterprise zone. 

 Two (2) preference points shall be awarded if the Offeror is certified as a disadvantaged 

business enterprise. 

 Two (2) preference points shall be awarded if the Offeror is certified as a veteran-owned 

business enterprise. 

 Two (2) preference points shall be awarded if the Offeror is certified as a local 

manufacturing business enterprise. 

 

Offerors may qualify for more than one of these categories, so that the maximum number of 

points available under this section is twelve (12) points. 

C.1.2 Preferences for Certified Joint Ventures 

 

A certified joint venture will receive preferences as determined by DSLBD in accordance with 

D.C. Official Code § 2-218.39a (h).  

 

C.1.2.1 A copy of the certification acknowledgment letter must be submitted with the  

             Offeror’s Proposal. 

 

C.1.2.2 Any vendor seeking certification in order to receive preferences under this solicitation  

  should contact the: 

 

Department of Small and Local Business Development 



ATTN:  CBE Certification Program 

441 Fourth Street, NW, Suite 850N 

Washington DC  20001 

(202) 727-3900  

  

C.1.2.3 All vendors are encouraged to contact DSLBD at (202) 727-3900 if additional  

  information is required on certification procedures and requirements. 

 

 C.2      Subcontracting Plan 

 

An Offeror responding to this solicitation which is required to subcontract shall be 

required to submit with its offer, any subcontracting plan required by law. Offeror’s 

responding to this RFP shall be deemed nonresponsive and shall be rejected if the offeror 

fails to submit a subcontracting plan that is required by law.  For contracts in excess of 

Two Hundred Fifty Thousand Dollars ($250,000), at least Thirty Five Percent (35%) of 

the dollar volume of the contract shall be subcontracted in accordance with Attachment 

H.   

 

C.2.1 Subcontracting Plan Requirements  

 

Mandatory Subcontracting Requirements 

 

1. Unless the Director of the Department of Small and Local Business Development 

(DSLBD) has approved a waiver in writing, for all contracts in excess of Two 

Hundred Fifty Thousand Dollars ($250,000), at least Thirty Five Percent (35%) of the 

dollar volume of the contract shall be subcontracted to qualified small business 

enterprises (SBEs). 

 

2. If there are insufficient SBEs to completely fulfill the requirement of paragraph 1, 

then the subcontracting may be satisfied by subcontracting Thirty Five Percent (35%) 

of the dollar volume to any qualified certified business enterprises (CBEs); provided, 

however, that all reasonable efforts shall be made to ensure that SBEs are significant 

participants in the overall subcontracting work. 

 

3. A prime Contractor that is certified by DSLBD as a small, local or disadvantaged 

business enterprise shall not be required to comply with the provisions of paragraphs 

1 and 2 above.  

 

4. Except as provided in paragraphs 5 and 7 below, a prime Contractor that is a CBE 

and has been granted an offer preference pursuant to D.C. Official Code § 2-218.43, 

or is selected through a set-aside program, shall perform at least Fifty Percent (50%) 

of the contracting effort with its own organization and resources and, if it 

subcontracts, Thirty Five Percent (35%) of the subcontracting effort shall be with 

CBEs.  A CBE prime Contractor that performs less than Fifty Percent (50%) of the 

contracting effort shall be subject to enforcement actions under D.C. Official Code § 

2-218.63. 



 

5. A prime Contractor that is a certified joint venture and has been granted an offer 

preference pursuant to D.C. Official Code § 2-218.43, or is selected through a set-

aside program, shall perform at least Fifty Percent (50%) of the contracting effort 

with its own organization and resources and, if it subcontracts, Thirty Five Percent 

(35%) of the subcontracting effort shall be with CBEs.  A certified joint venture 

prime Contractor that performs less than Fifty Percent (50%) of the contracting effort 

shall be subject to enforcement actions under D.C. Official Code § 2-218.63. 

 

6. Each CBE utilized to meet these subcontracting requirements shall perform at least 

Thirty-Five Percent (35%) of its contracting effort with its own organization and 

resources.  

 

7. A prime Contractor that is a CBE and has been granted an offer preference pursuant 

to D.C. Official Code § 2-218.43, or is selected through a set-aside program, shall 

perform at least Fifty Percent (50%) of the on-site work with its own organization and 

resources if the contract is One Million Dollars ($1,000,000) or less. 

 

C.2.2   Subcontracting Plan   
 

If the prime Contractor is required by law to subcontract under this contract, it must   

subcontract at least Thirty Five Percent (35%) of the dollar volume of this contract in 

accordance with the   provisions of section (a) of this clause. The plan shall be submitted 

as part of the offer    and may only be amended with the prior written approval of the CO 

and Director of     DSLBD. Any reduction in the dollar volume of the subcontracted 

portion resulting from   an amendment of the plan shall inure to the benefit of the District. 

 

Each subcontracting plan shall include the following: 

 

a. The name and address of each subcontractor; 

b. A current certification number of the small or certified business enterprise; 

c. The scope of work to be performed by each subcontractor; and 

d. The price that the prime Contractor will pay each subcontractor. 

 

C.2.3   Copies of Subcontracts 

 

Within twenty-one (21) days of the date of award, the Contractor shall provide fully executed 

copies of all subcontracts identified in the subcontracting plan to the CO, District of Columbia 

Auditor and the Director of DSLBD. 

 



C.2.4 Subcontracting Plan Compliance Reporting.   

 

(1) The Contractor has a subcontracting plan required by law for this contract; the 

Contractor shall submit a quarterly report to the CO, District of Columbia Auditor 

and the Director of DSLBD.  The quarterly report shall include the following 

information for each subcontract identified in the subcontracting plan: 

 

a) The price that the prime Contractor will pay each subcontractor under the 

subcontract 

b) A description of the goods procured or the services subcontracted for 

c) The amount paid by the prime Contractor under the subcontract; 

d) A copy of the fully executed subcontract, if it was not provided with an earlier 

quarterly report.  

 

(2) If the fully executed subcontract is not provided with the quarterly report, the prime 

Contractor will not receive credit toward its subcontracting requirements for that 

subcontract. 

 

C.2.5   Annual Meetings 

  

Upon at least thirty (30) days written notice provided by DSLBD, the Contractor shall 

meet annually with the CO, CA, District of Columbia Auditor and the Director of 

DSLBD to provide an update on its subcontracting plan.   

 

C.2.6   Notices 

 

The Contractor shall provide written notice to the DSLBD and the District of Columbia 

Auditor upon commencement of the contract and when the contract is completed. 

 

C.2.7   Enforcement and Penalties for Breach of Subcontracting Plan  

 

1. A Contractor shall be deemed to have breached a subcontracting plan required by      

law, if the Contractor (i) fails to submit subcontracting plan monitoring or 

compliance reports or other required subcontracting information in a reasonably 

timely manner; (ii) submits a monitoring or compliance report or other required 

subcontracting information containing a materially false statement; or (iii) fails to 

meet its subcontracting requirements. 

 

2. Contractor that is found to have breached its subcontracting plan for utilization of  

CBEs in the performance of a contract shall be subject to the imposition of 

penalties, including monetary fines in accordance with D.C. Official Code § 2-

218.63. 

 

3. If the CO determines the Contractor’s failure to be a material breach of the 

contract, the CO shall have cause to terminate the contract under the default 

provisions in Clause 8 of the SCP, Default.   



 

C.2.8   CBE as Prime Contractor 

 

A prime Contractor which is certified as a small, local or disadvantaged business 

enterprise shall not be required to comply with the provisions of Section C.2.  

 

C.3 Residency Hiring Requirements for Contractors and Subcontractors  
 

At least fifty-one percent (51%) of the Offeror’s Team and every subconsultant’s 

employees hired after the Offeror enters into a contract with the Department, or after such 

subconsultant enters into a contract with the Offeror, to work on this project, shall be 

residents of the District of Columbia.  

 

Upon execution of the contract, the Offeror and all of its member firms, if any, and each 

of its subcontractors and subconsultants shall submit to the Department a list of current 

employees that will be assigned to the project, the date that they were hired and whether 

or not they live in the District of Columbia. 

 

The Offeror shall comply with subchapter III of Chapter II of Title 1, and subchapter II of 

Chapter II of Title 1 of the D.C. Code, and all successor acts thereto and the rules and 

regulations promulgated thereunder.  The Offeror and all member firms, subcontractors, 

tier subcontractors, subconsultants, and suppliers with contracts in the amount of One 

Hundred Thousand Dollars ($100,000) or more shall be required to comply with the 

following: (i) enter into a First Source Employment Agreement with the D.C. Department 

of Employment Services (“DOES”)  upon execution of the contract; (ii) submit an 

executed First Source Agreement to DOES prior to beginning work on the project; (iii) 

make best efforts to hire at least Fifty One Percent (51%) District residents for all new 

jobs created by the project; (iv) list all employment vacancies with DOES; (v) submit 

monthly compliance reports to DOES by the 10
th

 of each month; (vi) at least Fifty One 

Percent (51%) apprentices and trainees employed must be residents of the District 

registered in program approved by the D.C. Apprenticeship Council; and (vii) trade 

Contractors and subcontractors with contracts in the amount of Five Hundred Thousand 

Dollars ($500,000) or more must register an apprenticeship program with the D.C. 

Apprenticeship Council. 

 

The Offeror shall comply with subchapter X of Chapter II of Title 2, and all successor 

acts thereto, including but not limited to the Workforce Intermediary Establishment and 

Reform of First Source Amendment Act of 2011, and the rules and regulations 

promulgated thereunder, including, but not limited to the following requirements:  

 

(i) At least twenty percent (20%) of journey worker hours by trade shall be 

performed by District residents; 

(ii) At least sixty percent (60%) of apprentice hours by trade shall be performed by 

District residents; 

(iii) At least fifty one percent (51%) of the skilled laborer hours by trade shall be 

performed by District residents; and 



(iv) At least seventy percent (70%) of common laborer hours shall be performed by 

District residents. 

 

C.4 Apprenticeship Act 

 

The D.C. Apprenticeship Act of D.C. Law 2-156, (“Act”) as amended shall apply to this Project.  

All subcontractors selected to perform work on the Project on a craft-by-craft basis shall be 

required to comply with this Act.  All terms and conditions of the D.C. Apprenticeship Council 

Rules and Regulations shall be implemented.  The Contractor shall be liable for any 

subcontractor non-compliance. 

 

 

 

 



SECTION D  EVALUATION AND AWARD CRITERIA 

 

D.1 Evaluation Process 
 

The Department shall evaluate submissions and any best and final offers in accordance with the 

provisions of this Section D and the Department’s Procurement Regulations.   

 

D.2 Evaluation Committee 
 

Each submission shall be evaluated in accordance with this Section D by an Evaluation 

Committee. The Evaluation Committee shall prepare a written report summarizing its findings 

and submit the same to the source selection official.  Based on the information submitted by the 

Offerors in response to this RFP and the report prepared by the Evaluation Committee, the 

source selection official shall select the Offeror(s) whose submissions are determined by the 

source selection official to be the most advantageous to the Department. 

 

D.3 Oral Presentation 
 

The Department does not intend to interview Offerors; however, it reserves the right to interview 

Offerors in the competitive range if necessary. If the Department conducts such interviews, each 

Offeror within the competitive range shall make an oral presentation to the Department’s 

Evaluation Committee, and participate in a question and answer session. The purpose of the oral 

presentation and the question and answer session is to permit the Evaluation Committee to fully 

understand and assess the qualifications of each Offeror and the Offeror’s key personnel. The 

submission will be re-scored at the conclusion of the oral presentation. 

 

D.3.1 Length of Oral Presentation 
 

Each Offeror will be given up to sixty (60) minutes to make the presentation.  At the end of the 

initial presentation, there will be a break for approximately forty five (45) minutes for the 

Evaluation Committee to assess the presentation and prepare questions. The Offeror will then 

respond to questions from the Department’s Evaluation Committee for no more than ninety (90) 

minutes. 

 

D.3.2 Schedule 
 

The order of presentation will be selected randomly and the Offerors will be informed of their 

presentation date before the beginning of oral presentations.  The Department reserves the right 

to reschedule any Offeror’s presentation at the discretion of the contracting officer. 

 

D.3.3 Offeror Attendees 
 

The oral presentation will be made by the Offeror’s personnel who will be assigned the key jobs 

for this project.  Each Offeror will be limited to seven (7) persons.  The job functions of the 

persons attending the presentation will be considered to be an indication of the Offeror’s 
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assessment of the key areas of responsibility that are deemed essential to the successful 

completion of the Project. 

 

D.3.4 Topics 
 

The Offeror may present information about its capabilities and special qualifications to serve as a 

contractor for this Project, including the qualifications of key personnel. 

 

D.4 Proposal Evaluation 

 

Each proposal will be scored on a scale of zero (0) to one hundred (100) points. Offerors will be 

eligible to receive up to twelve (12) additional points based on the Offerors status as certified 

business enterprises as outlined in Section C.1 of this RFP. The Department’s evaluation shall 

not necessarily be limited to the information provided in the Offeror’s proposal. As part of the 

evaluation, the Department will also consider its own historical experience with the Offeror, as 

well as the direct experience with the Offeror of the members of the evaluation panel and others 

involved in the evaluation process. The Contract will be awarded to the Offeror found to be the 

most advantageous to the Department in accordance with 27 DCMR §§ 1613.5 and 1630.5 and 

not necessarily the Offeror(s) with either the highest evaluated score or the lowest price. 

Notwithstanding the terms of this Section D.4, nothing herein shall prevent the source selection 

official from determining that the lowest price offer is the most advantageous to the District. 

 

 Relevant Experience & References (10 points) 

 Builder’s Key Personnel (10 points) 

 Architect/Engineer’s Experience & References (10 points) 

 Architect/Engineer’s Key Personnel (10 points) 

 Price (20 points)  

 Project Management Plan & Schedule (40 points) 

 CBE Preference (up to 12 points) 

 

 Experience & References (20 points) 

 Key Personnel (20 points) 

 Price (20 points)  

 Project Management Plan & Schedule (40 points) 

 CBE Preference (up to 12 points) 

 

D.4.1 Technical Evaluation Factors 

 

D.4.1.1  Relevant Experience & References (20 points) 
 

The Department desires to engage a Construction Manager with the experience necessary to 

realize the objectives set forth in the RFP. This component will be evaluated based on their 

demonstrated experience in:  

 

 (i)   construction of short term housing or facilities similar to this Project; 
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  (ii)  construction projects on a challenging site;  

 (iii) construction of projects in an urban setting; 

  (iv) knowledge of, and access to, the local subcontracting market; and  

 (v)  knowledge of the local regulatory agencies and Code Officials. 

 

In evaluating these subfactors, the Department will consider, among other things, the Offeror’s 

track record in delivering projects on-time and on-budget. If the Offeror is a team or joint 

venture of multiple companies, the Evaluation Panel will consider the experience of each 

member of the team or joint venture in light of their role in the proposed team or joint venture. 

This element of the evaluation will be worth up to twenty (20) points.   

 

D.4.1.2 Key Personnel (20 points) 

 

The Department desires that the Construction Manager assign the appropriate number of 

personnel having the necessary seniority to implement a project of this type. The personnel 

should have experience working together and each such individual should have the necessary 

level of experience and education for his or her proposed role. Proposals should identify, at a 

minimum, (i) the Project Executive; (ii) the Project Manager who will supervise the interior 

design and work; (iii) the Project Manager who will supervise the MEP design and work; (iv) the 

Field Superintendent; and (v) the Project Scheduler. The availability and experience of the key 

individuals assigned to this project will be evaluated as part of this element.  

 

Please provide a table that identifies the specific staff that will be assigned to this project. The 

table should include: (i) the individual’s name (if known); (ii) his or her title; (iii) his or her level 

of effort (i.e. the percentage of time devoted to this Project); and (iv) the time periods during 

which the individual will be assigned to the Project. This table should include all personnel that 

will be assigned to the Project. Such table should identify whether the personnel will be funded 

from general conditions or whether they are home or regional office personnel that are non-

reimbursable (i.e. funded from fee). This element of the evaluation will be worth up to Twenty 

(20) points. 

 

D.4.1.3 Management Plan (35 points) 

 

Offerors are required to submit with their proposal a Management Plan.  

 

The Management Plan should clearly explain how the Construction Manager intends to manage 

and implement the Project. It should demonstrate a knowledge of the process and impediments 

that must be overcome and ensure that sufficient staffing will be provided. At a minimum, the 

plan should: (i) explain how the Construction Manager will manage the preconstruction process, 

including steps to make sure the documents are properly coordinated and that Code Official 

comments are addressed; (ii) explain how the Construction Manager will manage the cost 

estimating and value engineering process; (iii) explain how the Construction Manager proposes 

to staff and handle construction administration; and (iv) describe the key challenges specific to 

the Project sites and explain how they will be overcome or mitigated. Offerors should include 

proposed value engineering ideas with their proposals. 
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The Management Plan should also: (i) identify the key personnel and their specific roles in 

managing the Project; (ii) identify the key milestone dates, provide a description of how these 

dates will be achieved, and describe the phasing of construction, if any; and (iii) describe the cost 

control management structures that will be used to ensure the Project is delivered on-budget. The 

Department will also consider the experience that the Contractor and its team members have 

working together on similar projects.   

 

This element of the evaluation is worth up to thirty-five (3540 points). 

 

D.4.1.4 Preliminary Schedule (5 points) 

 

Offerors should submit with their Management Plan a CPM schedule that shows the anticipated 

manner in which the Project will be constructed by the substantial completion date. The schedule 

should show sufficient level of detail so as to demonstrate the Offeror’s understanding of the 

Project and the key issues related to the Project. This element of the evaluation is worth up to 

five (5) points. 

 

D.4.1.5  Price (20 points) 

 

Offerors will be required to bid a Preconstruction Fee, a General Conditions Budget, and a 

Construction Management Fee.  These price components will be worth up to twenty eight (20) 

points.  The remaining twelve (12) points will be awarded based on the Offerors status as a 

certified business enterprises as outlined in Section C.1. 
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SECTION E  PROPOSAL ORGANIZATION AND SUBMISSION 

 

This section outlines specific information necessary for the proper organization and manner in 

which Offerors’ Proposals should be proffered.  References are made to other sections in this 

RFP for further explanation. 

 

E.1 Submission Identification 
 

Submissions shall be proffered in two volumes, a technical volume and a price volume.  Offerors 

shall submit one (1) original and four (4) copies of the technical volume that includes the 

information set forth in Section E.4.1 below as well as one (1) original and two (2) copy of the 

pricing volume that included the information set forth in Section E.4.2 below.  Copies of the 

technical proposal should not include the Form of Offer Letter or any spreadsheet or other 

pricing document referenced in the Form of Offer Letter.  The original volumes of the Offeror’s 

submission shall be placed in a sealed envelope conspicuously marked:  “Proposal for 

Construction Management At- Risk Services for Short Term Family Housing.” 

 

E.2 Delivery or Mailing of Submissions 
 

Submissions should be delivered or mailed to: 

 

DC Department of General Services 

Contracts & Procurement Division 

Frank D. Reeves Center 

2000 14th Street, NW, 8th Floor 

Washington, DC  20009 

Attn: George G. Lewis, CPPO l 

E.3 Date and Time for Receiving Submissions 
 

Submissions shall be received no later than 2:00 pm EDT, on October 25 2016.  The Offeror 

assumes the sole responsibility for timely delivery of its Submission, regardless of the method of 

delivery. 

 

E.4 Submission Size, Organization and Offeror Qualifications 
 

All submissions shall be submitted on 8-1/2” x 11” bond paper and typewritten. The CPM 

schedule may be on 11”x17” bond paper, but shall be folded to a size of 8-1/2”x11”.  

Telephonic, telegraphic, and facsimile submissions shall not be accepted. The Department is 

interested in a qualitative approach to presentation material. Brief, clear and concise material is 

more desirable than quantity. The submission shall be organized in two volumes as follows: 

 

E.4.1 Technical Proposal 
 

The technical proposal shall be organized as follows: 
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E.4.1.1  Executive Summary 
 

Each Offer should provide a summary of no more than three pages of the information contained 

in the following sections. 

 

E.4.1.2  General Team Information and Firm(s) Data 
 

Each Offeror should provide the following information for the Design Builder and each of its 

subconsultants. 

 

A. Name(s), address(es), and role(s) of each firm (including all sub-consultants) 

 

B. Firm profile(s), including: 

 

i. Age 

 

ii. Firm history(ies) 

 

iii. Firm size(s) 

 

iv. Areas of specialty/concentration 

 

v. Current firm workload(s) projected over the next year 

 

vi. Provide a list of any contract held by the Offeror where the contract was 

terminated (either for default or convenience).  This list should also identify any 

contracts that resulted in litigation or arbitration between the Owner and the 

Offeror.  If the Offeror has multiple offices, only contracts held by the office 

submitting this proposal need be listed. 

 

C. Description of the team organization and personal qualifications of key staff, including: 

 

i.  Identification of the single point of contact for the Design Builder. 

 

ii.  Organizational chart illustrating reporting lines and names and titles for key 

participants proposed by the Offeror. 

 

iii. A list or chart of all personnel proposed for the Project.  Such list or chart should 

include the following information for each individual:  

 

1. The individual’s name  

2. The individual’s role 

3. Whether the individual’s involvement in the Project is funded from the 

General Conditions Budget or the Construction Management Fee 
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4. The percentage of time that will be devoted by the individual to the 

Project.  This should be identified for each phase of the Project.   

5. The individual’s resume.  Resumes should indicate the individual’s 

experience on the eight (8) relevant projects and identify the role of the 

individual in each past project noted on the resume.  The resume should 

also clearly identify how long the individual has worked in the 

construction industry and should indicate the number of years of 

experience in his or her current role as well as prior roles. 

6. The individual’s current workload over the next two years 

 

iv. A chart showing the experience that the key team members have working 

together. 

 

E.4.1.3  Relevant Experience and References 
 

A. Detailed descriptions of no more than eight (8) projects that best illustrate the team’s 

experience and capabilities relevant to this project. For each such project, the Offeror 

should provide the information requested below: 

    

(i) The name and location of the project. 

(ii) The square footage of the project 

(iii) A short narrative of the scope of the contractor’s work on the project. 

(iv) The delivery method implemented on the project. 

(v) The start and end dates for construction. 

(vi) The date of builder’s engagement and point during the design process at which 

builder was engaged (e.g., schematic design 50% complete; schematic design 

100%complete, etc.).  

(vii) The initial substantial completion date and initial contract value, also noting the 

contract type (i.e., GMP, NTE or Lump Sum).  

(viii) The level of completion of design documents that the initial contract value was 

based on.     

(ix) The actual substantial completion date and the final contract value. 

 

B. The Offeror shall ensure that a minimum of three (3) Past Performance Evaluation forms 

(Attachment C) are completed and submitted on behalf of the Contractor directly to 

[CONTRACT SPECIALIST] the due date for proposals.  

 

C. The Offeror shall ensure that a minimum of two (2) Past Performance Evaluation forms 

(Attachment C) are completed and included in the Contractor’s proposal for each 

proposed subcontractor, as applicable. 

 

D. If the Offeror is a team or joint venture of multiple companies, the Evaluation Panel will 

consider the experience of each member of the team or joint venture in light of their role 

in the proposed team or joint venture. 
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E.4.1.4  Key Personnel 

 

Offerors shall assign senior personnel to this Project with experience in completing similar 

projects on-time and on-budget.  The availability and experience of the key personnel assigned to 

this Project will be evaluated as part of this element.  The Offeror shall: 

 

A. Identify, at a minimum: (i) the Project Executive; (ii) the Project Manager who will 

supervise the interior design and work; (iii) the Project Manager who will supervise the MEP 

design and work; (iv) the Superintendent responsible for the Project; and (v) the Project 

Scheduler, proficient in P6 who will maintain the project schedule and describe the specific 

experience of each key personnel working on projects similar to the required work as described 

in Attachments A of this RFP; 

 

B. Provide resumes for the key personnel identified above that demonstrates their ability to 

successfully complete the work required by this RFP; 

 

C. Provide a table that identifies all key personnel that will be assigned to this Project.  The 

table should include: (i) the individual’s name; (ii) his or her title; (iii) his or her level of effort 

(i.e. the percentage of time devoted to this project); and (iv) the time periods during which the 

individual will be assigned to the Project.  This table should include all personnel that will be 

assigned to the Project. 

 

E.4.1.5  Project Management Plan 
 

The Project Management Plan should clearly explain how the Contractor intends to manage and 

implement the Project.  It should demonstrate a comprehensive knowledge of the process and 

provide project specific impediments that must be overcome and ensure that sufficient staffing 

will be provided.   

 

E.4.1.6  Preliminary Project Schedule 

 

Each Offeror should also prepare a preliminary project schedule that shows how the Offeror 

intends to complete the Project in a timely manner.  The schedule should be prepared using a 

critical path method and should show key logic ties and activity durations.  The schedule should 

demonstrate that the Offeror understands the Project and has a workable method to deliver the 

Project in a timely manner. 

 

E.4.1.7  SBE Subcontracting Plan 

 

Each Offeror shall complete and submit as part of its Technical Proposal a Subcontracting Plan 

in the form of Attachment I.  

 

E.4.1.8 First Source Employment Agreement 
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Each Offeror shall complete and submit as part of its Technical Proposal a Subcontracting Plan 

in the form of Attachment K. 

 

E.4.2 Price Proposal 

 

The Price proposal shall be organized as follows: 

 

E.4.2.1  Bid Form 
 

Each Offeror shall submit a bid form substantially in the form of Attachment B. Material 

deviations, in the opinion of the Department, from the bid form shall be sufficient to render the 

proposal non-responsive.   

 

E.4.2.2  Bidder-Offeror Certification Form 

 

Each Offeror shall complete and submit with its Price Proposal the Bidder-Offeror Certification 

Form attached hereto as Attachment H. 
 

 

E.4.2.3  Tax Affidavit 
 

Each Offeror must submit a tax affidavit substantially in the form of Attachment D. In order to 

be eligible for this procurement, Offerors must be in full compliance with their tax obligations to 

the District of Columbia government. 

 

E.4.2.4  Bid Bond 

 

Each Offeror shall submit with their Price Proposal a bid bond in the amount specified and 

further explained in Section J.1 below, in the form of Attachment F. 
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SECTION F  BIDDING PROCEDURES & PROTESTS 

 

F.1 Contact Person 
 

For information regarding this RFP please contact: 

 

Elouise Fripp 

Contract Specialist 

Division of Contracting & Procurement 

Department of General Services  

2000 14th Street, NW | 8th Floor  

Washington, DC 20009 

Desk: 202-727-2733 

 

Any written questions or inquiries should be sent to Elouise Fripp at the address above. 

 

F.2 Preproposal Conference 

 

A preproposal conference will be held on October  6, 2016 at 10:00 am.  

The conference will be held at the 1250 U Street NW 4
th

 Floor, Capitol Hill Conference Room, 

Washington, DC 20009.  Interested Offerors are strongly encouraged to attend.  

 

A site visit will be held on October 11, 2016 at (TBD) for Wards 7 and Ward 8. 

 

F.3 Explanations to Prospective Offerors 
 

Each Offeror should carefully examine this Request for Proposals and any and all amendments 

or other revisions, and thoroughly familiarize itself with all requirements prior to proffering a 

submission. Should an Offeror find discrepancies or ambiguities in, or omissions from, the RFP 

and amendments or revisions, or otherwise desire an explanation or interpretation of the RFP, 

any amendments or revisions, it must submit a request for interpretation or correction in writing. 

Any information given to an Offeror concerning the solicitation shall be furnished promptly to 

all other Offerors as and amendment to this RFP if in the sole discretion of the Department that 

information is necessary in proffering submissions or if the lack of it would be prejudicial to any 

other prospective Offerors. Oral explanations or instructions given before the award of the 

contract shall not be binding. 

 

Requests should be directed to Elouise Fripp at the address listed in Section F.1 no later than the 

close of business on October 14, 2016. The person making the request shall be responsible for 

prompt delivery. 

 

F.4 Protests 
 

Protests shall be governed by Section 4734 of the Department’s Procurement Regulations (27 

DCMR § 4734). Protests alleging defects in this solicitation must be filed prior to the time set for 
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receipt of submissions. If an alleged defect does not exist in this initial RFP, but was 

incorporated into the RFP by an amendment or addendum, a protest based on that defect must be 

filed before the next closing time established for proffering submissions. In all other cases, a 

protester shall file the protest within ten (10) days after the protester knows or should have 

known whichever is earlier, of the facts and circumstances upon which the protest is based. All 

protests must be made in writing to the Department's Chief Contracting Officer (“CCO”) and 

must be filed in duplicate.  Protests shall be served on the Department by obtaining written and 

dated acknowledgment of receipt from the Department's CCO. Protests received by the 

Department after the indicated period shall not be considered. To expedite handling of protests, 

the envelope shall be labeled “Protest”.   

 

This section is intended to summarize the bid protest procedures and is for the convenience of 

the Offerors only. To the extent any provision of this section is inconsistent with the 

Procurement Regulations, the more stringent provisions shall prevail. 

 

F.5 Contract Award 
 

This procurement is being conducted in accordance with the provisions of Section 4712 of the 

Department’s Procurement Regulations (27 DCMR § 4712). 

 

F.6 Retention of Submissions 
 

All submissions shall be retained by the Department and therefore shall not be returned to the 

Offerors. With the exception of proprietary financial information, the submissions shall become 

the property of the Department and the Department shall the right to distribute or use such 

information as it determines. 

 

F.7 Examination of Submissions 
 

Offerors are expected to examine the requirements of all instructions (including all amendments, 

attachments and exhibits) in this RFP. Failure to do so shall be at the sole risk of the Offeror and 

may result in disqualification. 

 

F.8 Late Submissions:  Modifications 
 

A. Any submission or best and final offer received at the office designated in this RFP after 

the exact time specified for receipt shall not be considered. 

 

B. Any modification of a submission, including a modification resulting from the CCO’s 

requests for best and final offers, is subject to the same conditions as in F.8.A stated 

above. 

 

C. The only acceptable evidence to establish the time of receipt at the Department’s office is 

the time-date stamp of such installation on the submission wrapper or other documentary 

evidence of receipt maintained by the installation. 
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D. Notwithstanding any other provisions of this Request for Proposals to the contrary, a late 

modification of an otherwise successful submission which makes its terms more 

favorable to the Department may be considered at any time it is received and may be 

accepted. 

 

E. Submissions shall be irrevocable and remain in full force and effect for a period not less 

than one hundred twenty (120) days after receipt of submissions. 

 

F.9 No Compensation for Preparation of Submissions 
 

The Department shall not bear or assume any financial obligations or liabilities regarding the 

preparation of any submissions submitted in response to this RFP, or prepared in connection 

therewith, including, but without limitation, any submissions, statements, reports, data, 

information, materials or other documents or items. 

 

F.10 Rejection of Submissions 
 

The Department reserves the right, in its sole discretion: 

 

A. To cancel this solicitation or reject all submissions. 

 

B. To reject submissions that fail to prove the Offeror’s responsibility. 

 

C. To reject submissions that contain conditions and/or contingencies that in the 

Department’s sole judgment, make the submission indefinite, incomplete, otherwise 

non-responsive, or otherwise unacceptable for award. 

 

D. To waive minor irregularities in any submission provided such waiver does not result in 

an unfair advantage to any Offeror. 

 

E. To take any other action within the applicable Procurement Regulations or law.  

 

F. To reject the submission of any Offeror that has submitted a false or misleading 

statement, affidavit or certification in connection with such submission or this Request 

for Proposals. 

 

F.11 Limitation of Authority 
 

Only a person with prior written authority from the CCO shall have the express, implied, or 

apparent authority to alter, amend, modify, or waive any clauses or conditions of the contract.  

Furthermore, any alteration, amendment, modification, or waiver of any clause or condition of 

this RFP is not effective or binding unless made in writing and signed by the CCO or its 

authorized representative. 
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SECTION G  INSURANCE REQUIREMENTS 

 

G.1 Required Insurance 

 

The contractor will be required to maintain the following types of insurance throughout the life 

of the contract. 

 

G.1.1 Commercial general public liability insurance (“Liability Insurance”) against liability for 

bodily injury and death and property damage, such Liability Insurance to be in an amount not 

less than Five Million Dollars ($5,000,000) for liability for bodily injury, death and property 

damage arising from any one occurrence and Five Million Dollars ($5,000,000) from the 

aggregate of all occurrences within each policy year.  The policy should include completed 

operations coverage.  The Construction Manager will be required to maintain this coverage in 

force for a period of at least three (3) years after substantial completion. 

 

G.1.2 Workers’ compensation and Employers Liability coverage providing statutory benefits 

for all persons employed by the contractor, or its contractors and subcontractors at or in 

connection with the Work. 

 

G.1.3 Automobile Liability, including Hired and Non-Owned Auto Liability in the amount of at 

least One Million Dollars ($1,000,000) for each occurrence for bodily injury and property 

damage. 

 

G.1.4 Excess umbrella liability coverage (on at least a follow form basis) and when combined 

with the general liability policy has an aggregate limit of at least Ten Million Dollars 

($10,000,000). 

 

G.1.5 Builder’s risk insurance written on an “all risk” basis and covering the value of the 

improvements being constructed.  This coverage does not need to be maintained until such time 

as construction operations begin. 

 

G.1.6 Contractor’s pollution legal liability policy of at least Two Million Dollars ($2,000,000) 

for the duration of the Project and a period of three (3) years after Substantial Completion of the 

Project. 

 

G.1.7 The Contractor shall ensure that it’s Contract Manager maintain errors and omissions 

coverage with a policy limit of at least Five Million Dollars ($5,000,000). 

 

G.2 Additional Insureds 

 

Each insurance policy shall be issued in the name of the contractor and shall name as additional 

insured parties the Department and the District of Columbia, and shall not be cancelable or 

reduced without thirty (30) days prior written notice to the Department. 

 

G.3 Waiver of Subrogation 
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All such insurance policies shall contain a waiver of subrogation against the Department and the 

District of Columbia, and their respective agents. 

 

G.4 Strength of Insurer 

 

All insurance policies shall be placed with insurers that are reasonably acceptable to the 

Department and with an A.M. Best’s rating of not less than A- (Excellent) and a surplus size of 

not less than XV. All such insurers shall be licensed/approved to do business in the District of 

Columbia. 
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SECTION H  BONDS 

 

H.1 Bid Bond 

 

Offerors are required to submit with their proposal a bid bond in the amount of five percent (5%) 

of the [INSERT], in the form of Attachment F.  All bonding companies must be included on the 

Department of Treasury’s Listing of Approved Sureties. Alternatively, Offerors may submit a 

cashier’s check or irrevocable letter of credit in lieu of a bid bond. However, in the event an 

Offeror who is awarded a contract fails to post a payment and performance bond for the full 

value of the contract, the Offeror shall thereby forfeit the full amount of the cashier’s check or 

letter of credit, and the Department shall collect such funds as liquidated damages. If the Offeror 

chooses to submit a cashier’s check or letter of credit in lieu of a bid bond, the Offeror must 

complete the form included as Attachment L and return, notarized, with the Offeror’s bid. 

Letters of credit must be: (i) unconditional and standby; (ii) irrevocable; (iii) issued by an FDIC 

insured institution that is reasonably acceptable to DGS; and (iv) able to be drawn on in the 

Washington, DC metropolitan area. The letter of credit shall provide that it may be drawn upon if 

the holder of the letter of credit submits a signed statement by DGS’s contracting officer stating 

that the Offeror has failed to enter into a contract consistent with the terms of this procurement 

and the Offeror’s bid submitted thereunder.   

 

H.2 Trade Subcontractor Bonds 
 

The Form of Contract will require that all trade subcontractors provide a payment and 

performance bond having a penal value equal to one hundred percent (100%) of the cost of the 

trade subcontract. All such bonds shall be written on a dual-obligee basis. 

 

H.3 Contractor’s Payment and Performance Bond 

 

In addition to the trade subcontractor bonds required by SectionH.2, the Construction Manager 

will be required to post a payment and performance bond having a penal value equal to the GMP 

at the time the GMP Contract is executed. 



 

Attachment A 

 

Project Documents 

 

Available for Download at: 

 

 

 



     

 
      

Attachment B 

 

Offer letter  

 



     

 
      

Attachment C 

 

Past Performance Form 



     

 
      

Attachment D 

 

Tax Affidavit 

 



     

 
      

 

Attachment E 

 

Davis-Bacon Wage Rates 

 



     

 
      

Attachment F 

 

Bid Bond Form 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



     

 
      

 

 

Attachment G 

 

Standard Contract Provisions 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



     

 
      

 

 

 

 

Attachment H 

 

Bidder-Offeror Certification Form 



     

 
      

Attachment I 

 

Subcontracting Plan Form 



     

 
      

 

Attachment J 

 

2016 Living Wage Act Notice and Fact Sheet 

 



     

 
      

 

Attachment K 

 

First Source Employment Agreement 



     

 
      

 

Attachment L 

 

Bid Guarantee Certification 



     

 
      

 

 

Attachment M 

 

Form of Contract 

 

 

 


